9 McCLURE ENGINEERING, INC.

April 22,2002

Mr. Spencer Thompson

City of College Station

P.O. Box 9960

College Station, Texas 77842

Re:  Westfield Village, Phase 1 — Revised Oversize Participation Request
Dear Spencer:

Attached with this letter is a revised Engineers Estimate and a revised Oversize
Participation Request. The estimate and OP request have changed as a result of
modifications to the design that we have discussed with you. As you will see, the unit
costs used for the OP request have also changed. With the exception of one number, the
costs are based on unit prices that Mr. French is paying for this work and thus represents
an accurate estimate of the additional costs being incurred for oversizing the water line.
The new request is for $44,437.55. On behalf of Mr. French, I request that the City of
College Station approve reimbursement of this cost upon completion of the project.

Sincerely,

foit Loy

Kent Laza, P.E.
Project Administrator

xc:  Randy French

attachments

1008 Woodcreek Drive, Suite 103 » College Station, Texas 77845
(979) 693-3838 » FAX (979) 693-2554 « email: mcclure @tca.net




Westfield Village Subdivision, Phase 1
Revised Estimate of Oversize Participation

April 19,2002
Estimated Cost for 18" System along Barron Road
Item . . . Estimated

No. Description Unit Quantity Unit Price Total
1 |18" Ductile Iron, Str. Backfill L.F. 707 65.00 45,955.00
2 [18" Ductile Iron, w/Restrained Joints, Str. Backfill L.F. 100 89.20 8,920.00
3 |18" x 8" Tee EACH 1| 1,100.00 1,100.00
4 |18" Butterfly Valve Assembly EACH 1] 6,500.00 6,500.00
18" Water System Construction 62,475.00

Estimated Cost for 8" System along Barron Road
Item Estimated

ipti i i Total

No. Description Unit Quantity Unit Price ota
1 |8" PVC, C900, Str. Backfill LF. 707 2035 14,387.45
2 (8" PVC, C900, w/Restrained Joints, Str. Backfill L.F. 100 27.00 2,700.00
3 [8" Gate Valve EACH 1 575.00 575.00
4 [8"x 13" Anchor Coupling EACH 1 135.00 135.00
5 |8"x8" Tee EACH 1 240.00 240.00
8" Water System Construction 18,037.45
Estimate of Oversize Participation Cost $44,437.55




Westfield Village Subdivision Phase 1
Revised Engineer's Estimate

April 19, 2002
I;Je: Description Unit Quantity 5::?;?::: Total
Paving Construction
1 |Clearing and Grubbing Acre 10| 3,000.00 30,000.00
2 |Prepare Work Area Lump Sum 1] 15,000.00 15,000.00
3 {Excavation CY. 17,056 3.50 59,696.00
4 |Imported Fill (density controlled) C.Y. 12,339 5.00 61,695.00
5 {1.5" HMAC Surface Course S.Y. 8,689 4.00 34,756.00
6 |6" Lime Stabilized Subgrade S.Y. 13,318 3.00 39,954.00
7 |Extra Lime Ton 70 90.00 6,300.00
8 |7" Crushed Limestone Base S.Y. 4,077 7.50 30,577.50
9 16" Crushed Limestone Base S.Y. 4,611 6.00 27,666.00
10 |Curb and Gutter, all types LF. 4,934 7.40 36,511.60
11 Concrete Apron and Knuckle S.Y. 2,722 35.00 95,270.00
12 |4" Sidewalk S.F. 728 2.50 1,820.00
13 [Sidewalk Ramps S.F. 569 5.00 2,845.00
14 |End of Road Markers EACH 9 150.00 1,350.00
Paving Subtotal 443.,441.10
Drainage System Construction

15 [18" Reinf. Concrete Pipe, Str. Backfill L.F. 331 32.00 10,592.00
16 {21" Reinf. Concrete Pipe, Str. Backfill L.F. 347 35.00 12,145.00
17 |24" Reinf. Concrete Pipe, Str. Backfill L.F. 22 37.00 814.00
18 (24" Reinf. Concrete Pipe, Non-Str. Backfill L.F. 31 35.00 1,085.00
19 |27" Reinf. Concrete Pipe, Str. Backfill L.F. 1,281 39.00 49,959.00
20 |27" Reinf. Concrete Pipe, Non-Str. Backfill L.F. 28 38.00 1,064.00
21 |30" Reinf. Concrete Pipe, Str. Backfill L.F. 205 50.00 10,250.00
22 |33" Reinf. Concrete Pipe, Str. Backfill L.F. 265 55.00 14,575.00
23 [36" Reinf. Concrete Pipe, Str. Backfill L.F. 285 60.00 17,100.00
24 (48" Reinf. Concrete Pipe, Str. Backfill L.F. 30 70.00 2,100.00
25 148" Reinf. Concrete Pipe, Non-Str. Backfill L.F. 260 65.00 16,900.00
26 |6" PVC Underdrain (D-3034 SDR 26), Str. Backfill L.F. 100 20.00 2,000.00
27 |36" x 45 degree bend, Reinf. Concrete Pipe EACH 2 350.00 700.00
28 127" x 30 degree bend, Reinf. Concrete Pipe EACH 2 350.00 700.00
29 {24" x 45 degree bend, Reinf. Concrete Pipe EACH 3 300.00 900.00
30 124" x 30 degree bend, Reinf. Concrete Pipe EACH 1 300.00 300.00
31 |4' Concrete Flume L.F. 607 . 10.00 6,070.00
32 |5' Curb inlet EACH 151 2,000.00 30,000.00
33 {10’ Curb inlet EACH 71 3,000.00 21,000.00
34 |Standard Grate Inlet EACH 1 1,800.00 1,800.00
35 {Standard Junction Box EACH 3 1,700.00 5,100.00
36 |Sloped Headwall for 48" RCP EACH 1 900.00 900.00
37 |Sloped Headwall for 27" RCP EACH 1 600.00 600.00
38 |Sloped Headwall for 21" RCP EACH 2 500.00 1,000.00
39 [Sloped Headwall for 6' x4' RCBC EACH 1| 5,000.00 5,000.00




Westfield Village Subdivision Phase 1
Revised Engineer's Estimate

April 19, 2002
Ig: Description Unit Quantity 3:;’;2::: Total

40 |Plug for 27" RCP EACH 1 100.00 100.00
41 |Plug for 24" RCP EACH 2 100.00 200.00
42 |Silt Fence L.F. 1,500 2.50 3,750.00
43 |(Inlet Protection EACH 23 50.00 1,150.00
44 |Construction Exit S.Y. 67 25.00 1,675.00
45 |Dry Rip Rap S.F. 231 3.50 808.50
46 |Fibermulch Seeding S.Y. 22,750 0.60 13,650.00
47 {Trench Safety (storm sewer) L.F. 3,185 1.00 3,185.00

Drainage System Subtotal 237,172.50

Water System Construction

48 6" PVC, C900 Water Line, Str. Backfill L.F. 243 17.60 4,276.80
49 6" PVC, C900 Water Line, Non-Str. Backfill L.F. 921 13.20 12,157.20
50 {8" PVC, C900 Water Line, Str. Backfill L.F. 1,105 20.35 22,486.75
51 {8" PVC, C900 Water Line, Non-Str. Backfill LF. 1,013 15.95 16,157.35
52 (8" PVC, C900 Bored w/ Steel Casing Rest Joints L.F. 60 110.00 6,600.00
53 [18" Ductile Iron, Non-Str. Backfill L.F. 707 65.00 45,955.00
54 |18" Ductile Iron Non-Str. W/Restrained Joints L.F. 100 89.20 8,920.00
55 |6" Gate Valve EACH 7 410.00 2,870.00
56 [8" Gate Valve EACH 9 575.00 5,175.00
57 [2" Blow-Off Assembly EACH 3 415.00 1,245.00
58 (6" Blow-Off Assembly EACH 1} 2,750.00 2,750.00
59 (6" Cap EACH 2 85.00 170.00
60 6" x 13" Anchor Coupling EACH 10 100.00 1,000.00
61 |8"x 13" Anchor Coupling EACH 16 135.00 2,160.00
62 |8"x 6" Tee EACH 5 220.00 1,100.00
63 |8"x 8" Tee EACH 1 240.00 240.00
64 |18"x 8" Tee EACH 1| 1,100.00 1,100.00
65 6" x 11.25 degree bend EACH 2 160.00 320.00
66 6" x 22.5 degree bend EACH 4 160.00 640.00
67 |6"x 45 degree bend EACH 6 160.00 960.00
68 |8"x 45 degree bend EACH 3 170.00 510.00
69 |8"x 22.5 degree bend EACH 4 170.00 680.00
70 (8" x 11.25 degree bend EACH 2 170.00 340.00
71 [6" x 1.5" Tapped Tee EACH 1 .110.00 110.00
72 [8"x 1.5" Tapped Tee EACH 7 140.00 980.00
73 (8" x 1" Tapped Tee EACH 1 135.00 135.00
74 |8" x 6" M.J. Reducer EACH 1 110.00 110.00
75 |Fire Hydrant Assembly EACH 71 2,100.00 14,700.00
76 {18" Butterfly Valve Assembly EACH 1l 6,500.00 6,500.00
77 }Air Release Valve EACH 1 1,200.00 1,200.00




Westfield Village Subdivision Phase 1
Revised Engineer's Estimate

April 19, 2002

II?: Description Unit Quantity ngzr;i::: Total
78 |1" Type K Copper Water Ser., > 10 ft. length EACH 3 660.00 1,980.00
79 11.5" Type K Copper Water Ser., > 10 ft. length EACH 21 715.00 15,015.00
80 |1.5" Type K Copper Water Ser., < 10 ft. length EACH 9 330.00 2,970.00
81 |Remove Exist.Blow Off & Conn. Exit. 18" W/L EACH 1 1,375.00 1,375.00
82 |Trench Safety (water) L.F. 4,149 0.50 2,074.50
Water System Construction 184,962.60

Sewer System Construction

83 16" PVC, D-3034, Str. Backfill L.F. 373 28.00 10,444.00
84 |6" PVC, D-3034,Non- Str. Backfill L.F. 1,744 18.00 31,392.00
85 |6" PVC, D-2241, Str. Backfill L.F. 100 29.00 2,900.00
86 |8" PVC, D-3034, Str. Backfill L.F. 327 30.00 9,810.00
87 |8" PVC, D-3034, Non-Str. Backfill L.F. 830 25.00 20,750.00
88 |8" PVC, D-2241, Str. Backfill L.F. 50 31.00 1,550.00
89 (8" PVC, D-2241, Non-Str. Backfill L.F. 10 26.00 260.00
90 10" PVC, D-3034, Str. Backfill L.F. 179 35.00 6,265.00
91 10" PVC, D-3034, Non-Str. Backfill L.F. 351 30.00 10,530.00
92 |Standard Manhole, 0-6 ft. deep EACH 1] 1,500.00 1,500.00
93 |Standard Manhole, 6-8 ft. deep EACH 8| 1,700.00 13,600.00
94 |Standard Manhole, 8-10 ft. deep EACH 6| 1,900.00 11,400.00
95 |Standard Manhole, 10-12 ft. deep EACH 1 2,100.00 2,100.00
96 {4" Sewer Service < 10 ft. EACH 26 250.00 6,500.00
97 |4" Sewer Service > 10 ft. EACH 291 1,000.00 29,000.00
98 |6" Plug EACH 2 50.00 100.00
99 |Trench Safety (sewer) L.F. 3,964 2.00 7,928.00
Sewer System Subtotal 166,029.00
Estimated Construction Cost $1,031,605.20




